

PAST PERFORMANCE INFORMATION					
Functional Area (SOW 3.1-3.22)	Contract No.	Prime or Sub	Date Completed	* Performance Zones To Be Considered In	Mission Area For Which Function Was Performed www.seaport.navy.mil/activities
3.6 Software	TOR #GSC-TFMG-05-MO65	S	March 2005 to June 2007	2	Information Technology (IT) Support
3.11 QA Support	TCC-06-HQ-W-001	S	May 2006 to Present	2	Information Technology (IT) Support
	TOR #GSC-TFMG-05-MO65	S	March 2005 to June 2007	2	Information Technology (IT) Support
	GS-10F-0034P	P	Oct. 1, 2005 – Sept. 30, 2006 (Base Year) & 4 Option Years	2	Information Technology (IT) Support
	SA130106NC0131	P	July to Oct. 2006	2	Functional Support
	GS-10F-0034P	P	March 22, 2006 to Sept. 30, 2006	2	Public Affairs – Customer Outreach
3.12 IS/IA/IT	TOR #GSC-TFMG-05-MO65	S	March 2005 to June 2007	2	Information Technology (IT) Support
	GS-10F-0034P	P	Oct. 1, 2005 – Sept. 30, 2006 (Base Year) & 4 Option Years	2	Information Technology (IT) Support, Program Management Office (PMO) Support of OCIO
	TCC-06-HQ-W-001	S	May 2006 to Present	2	Information Technology (IT) Support
	GS-10F-0034P	P	March 22, 2006 to Sept. 30, 2006	2	Information Technology (IT) Support
3.18 Training	TOR #GSC-TFMG-05-MO65	S	March 2005 to June 2007	2	Business Process Reengineering, Information Technology (IT) Support
	GS-10F-0034P	P	Oct. 1, 2005 – Sept. 30, 2006 (Base Year) & 4 Option Years	2	Business Transformation
	SA130105NC0179	P	Sept. 29, 2005 to Nov. 30, 2005	2	Program Support – Executive Leadership & Communication & Facilitation
	SA1301105SE0114	P	June to Oct. 2005	2	Program Support – Communication and Outreach
	Subcontractor to Master Key Consulting	S	Oct. 2004 to Apr. 2005	2	Program Support – Program Management Office
	GS-10F-0034P	P	March 22, 2006 to Sept. 30, 2006	2	Public Affairs – Customer Outreach & Facilitation
3.20 Program Support	TOR #GSC-TFMG-05-MO65	S	March 2005 to June 2007	2	Information Technology Support
	GS-10F-0034P	P	Oct. 1, 2005 – Sept. 30, 2006 (Base Year) & 4 Option Years	2	Information Technology Support, Program Support – e gov PMO
	SA130105NC0179	P	Sept. 29, 2005 to Nov. 30, 2005	2	Program Support – Executive Leadership Facilitation
	SA130106NC0131	P	July to Oct. 2006	2	Functional Support – Acquisition & Procurement
	GS-10F-0034P	P	March 22, 2006 to Sept. 30, 2006	2	Program Support – Outreach and Communication
3.21 Administrative Support	TOR #GSC-TFMG-05-MO65	S	March 2005 to June 2007	2	Information Technology (IT) Support
	GS-10F-0034P	P	Oct. 1, 2005 – Sept. 30, 2006 (Base Year) & 4 Option Years	2	Information Technology Support, Program Support – e-gov PMO, Office of the OCIO
	SA130106NC0131	P	July to Oct. 2006	2	Functional Support – Acquisition & Procurement
	SA1301-04-SE-0232	P	July to Oct. 2006	2	Functional Support – Leadership/Strategy/Teambuilding and Performance
	GS-35F-4461G	P		2	Functional – Facilitation and Executive Leadership
	GS-10F-0034P	P	Dec-05	2	Facilitation, Outreach and communication
	Subcontractor to Master Key Consulting	S	Oct. 2004 to Apr. 2005	2	Strategic Planning/Management Office for the CIO
	EP-W-05-023	S	Jan. 15, 2006 to Feb. 2, 2006	2	Development of Brochure
	GS-10F-0034P	P	March 22, 2006 to Sept. 30, 2006	2	Customer Satisfaction Survey